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ADDITIONAL INFORMATION

Building B HVAC / Electrical Upgrades and Construction of New Central Energy Plant for Building B Project

INVOICE TO SHIP TO
DIVISION OF CORRECTIONS 
- CENTRAL OFFICE

ANTHONY CORRECTIONAL 
CENTER

1124 SMITH STREET 313 ANTHONY CENTER DR

SECOND FLOOR

CHARLESTON WV WHITE SULPHUR SPRINGS WV

US US

Line Comm Ln Desc Qty Unit Issue Unit Price Total Price
1 Base Bid 0.00000

Comm Code Manufacturer Specification Model #
72121100

Extended Description:
Building B HVAC / Electrical Upgrades and Construction of New Central Energy Plant for Building B Project

SCHEDULE OF EVENTS
Line Event Event Date
1 Mandatory Pre-Bid Meeting at 10:00 AM E.S.T. 2023-01-04

2 Deadline for Questions at 4:00 PM. E..S.T. 2023-01-18

3 Bids Due by 10:00 AM E..S.T. 2023-02-01





ARFQ 0608 DCR2300000034 
REQUEST FOR QUOTATION 

BUILDING B RENOVATIONS AND CENTRAL ENERGY PLANT PROJECT 
ANTHONY CORRECTIONAL CENTER AND JAIL 

BUILDING B RENOVATIONS 15 GENERAL SPECIFICATIONS 
AND NEW CENTRAL ENERGY 
PLANT PROJECT 

c. As-Built Drawings:

1) Two (2) full size hard copies.

2) Three (3) electronic formats in PDF format on USB drives.

1.09 MISCELLANEOUS 

A. Contract Manager

1. During its performance of this Contract, Contractor must designate and
maintain a primary contract manager responsible for overseeing Contractor’s
responsibilities under this Contract. The Contract manager must be available
during normal business hours to address any customer service or other issues
related to this Contract. Contractor should list its Contract manager and his or
her contact information below.

Contract Manager:  ____________________________________

Telephone Number:  ___________________________________

Fax Number:  __________________________________________

Email Address:  ________________________________________

END OF GENERAL SPECIFICATIONS 

Robert D. Hill

304-632-1600

304-632-1501

rdanhill@hotmail.com



X (2/7/23)



ANTHONY CORR. CENTER   BID FORM  1/2 
BUILDING B AND C.E.P. 

BUILDING B HVAC AND ELECTRICAL UPGRADES and CENTRAL ENERGY PLANT 
ANTHONY CORRECTIONAL CENTER AND JAIL

313 ANTHONY CENTER DRIVE 
WHITE SULPHUR SPINGS, WV  24986 

BID FORM 

TO THE OWNER: West Virginia Division of Corrections and Rehabilitation 
1409 Greenbrier Street 
Charleston, WV 25311 

PROJECT: Requisition No._______________ 
Building B HVAC Upgrades and Central Energy Plant 
Anthony Correctional Center and Jail
White Sulphur Springs, WV 

The undersigned, hereinafter called the Bidder, being familiar with and understanding the Bidding Documents and 
also having examined the site and being familiar with all local conditions affecting the project hereby proposes to 
furnish all labor, material, equipment, supplies and transportation, and to perform all Work in accordance with the 
Bidding Documents. 

I (We) acknowledge the following Addenda: 

A D D E N D U M 

       NOS.    DATE 

_______________________________________         _________________________________ 

_______________________________________      _________________________________ 

_______________________________________      _________________________________ 

I understand that failure to confirm the receipt of the addendum(s) is cause for rejection of bids. 

BASE BID: General Construction       

I (We) agree to perform all work required to complete all work for the Anthony Correctional Center and Jail project 
named above all in accordance with the Contract Documents for the sum of: 

__________________________________________________________________________________ 

_____________________________________________________Dollars ($____________________). 

In the event of a difference between the written amount and the number amount, the written amount shall prevail. 

CONSTRUCTION SCHEDULE: 
It is expressly agreed that the Work shall be started within seven (7) days of the Owner’s Notice to Proceed. The 
Bidder, if successful and awarded a Contract, agrees that all Work is to be Substantially Complete within two 
hundred seventy-two (272) calendar days following receipt of the Owner's written Notice to Proceed and agrees to 
achieve Final Completion within thirty (30) consecutive calendar days thereafter.  I (We) further agree to pay as 

DATE: __________ 

DCR2300000034

1 1/21/2023

2/8/2023

2 1/26/2023

4,324,435.00

Four Million Three Hundred Twenty-Four Thousand Four Hundred Thirty-Five Dollars

3 2/7/2023
















